

RFP # 0634-218
North Carolina Family Assessment Scale (NCFAS) Training
Amendment No. 2

DSHS has extended task dates beginning with DSHS' responses to Bidders' questions submitted as of July 19, 2006. Amendment No. 2 is incorporated herein by this reference to the Request for Proposals (RFP) #0634-218.

Amendment No. 2 may only explain or clarify some aspect that is already addressed in the RFP. But some of the answers may also supplement or change what was previously stated in the RFP or in an exhibit. Therefore it is important that bidders review all questions and answers and not just those that they may have submitted. Questions have been written in this amendment exactly as were received from potential bidders.

Responses to bidder's questions shall be posted to the DSHS Procurement Web site (<http://www1.dshs.wa.gov/msa/ccs/index.htm>) August 7, 2006.

1. DSHS to issue responses to bidder's written questions no later than August 7, 2006.
2. The proposal due date will be extended to August 17, 2006. RFP 0634-218, North Carolina Family Assessment Scale (NCFAS) Training, Section II, General Information, C. Procurement Schedule: the procurement schedule is revised as follows:

Figure 1. *PROCUREMENT SCHEDULE*

Item	Action	Date
1.	Issue RFP	July 14, 2006
2.	Last Date for Accepting Bidder Written Questions by 5:00 PM Pacific Standard Time	July 19, 2006
3.	Issue Response to Written Questions No Later Than	July 24, 2006 July 31, 2006 August 7, 2006-
4.	Proposal Submission Due by 5:00 p.m. Pacific Standard time	July 28, 2006 August 10, 2006 August 17, 2006
5.	Proposal Evaluation	July 31, 2006 August 14, 2006

Item	Action	Date
		August 21, 2006
6.	Notify Apparently Successful Bidder	August 10, 2006 August 18, 2006 August 25, 2006
7.	Notify Unsuccessful Bidders	August 10, 2006 August 18, 2006 August 25, 2006
8	Begin Contract Negotiations	August 11, 2006 August 21, 2006 August 28, 2006
9.	Bidder's Request for Debriefing Due by 5:00PM	August 15, 2006 August 25, 2006 August 31, 2006
10.	Hold Debriefing Conferences	August 17 & 18, 2006 August 29, 2006 September 6, 2006
11.	Bidders' Protest(s) Due	August 23, 2006 September 6, 2006 September 12, 2006
12.	Contract Execution	Anticipated September 15, 2006 October 2, 2006 October 12, 2006